








CITY OF WINTERS
DRAINAGE REPORT - PUTAX CREEK / DRY CREEK SUBBASINS

OPINION OF PROBABLE COSTS!
ULTIMATE CONDITIONS
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d. |Construction of Inlet Structure at 60" Pipe

8,749.13

8,700

Qutlet Structure at Putah Creek

5. Putah Creek Detention/Water Quality Pond No. 3

5,239.00

5,200

a. |Land Acquistion

6. | Putah Creek Detention/Water Quality Pond No. 4

Fee 3 ac 10,075.00 29,000
- |Acquisition Allowance 1 Is 25% 7,250
b. |Pond Construction
- |Excavate and Load Into Trucks 43,761 cy 1,78 77,900
- |Haul and Dump Excess Material 43,761 cy 1.15 50,400
- Spread, Compact, and Shape Excess Material 43,761 cy 1.47 64,200
- |Construct Perimeter Road 582 tn 15.19 8,800
¢. |Storm Drain Pipes
36" Diameter RCP Trunk Pipes 795 If 121.54 96,600
66" Diameter RCP 1,858 If 288.15 535,400
Manholes
- 160" Diameter 6 ea 2,923.36 17,500
Saddle 3] ea 5,857.20 17,600
d. |Outlet Structure at Pond From Trunk Pipes 2 ea 5,239.00 10,500
e. |Outlet Control Weir Structure
- |Excavate and Load Into Trucks 1,054 cy 1.78 1,900
- {Haul and Dump Excess Material 1,054] cy 1.15 1,200]
- |Spread, Compact, and Shape Excess Material 1,054] ey 1.47 1,500]
- |Riprap - Weir Construction 385 tn 41.91 16,100f
- {Grout - Weir Construction 42 ¢y 366.73 15,400
f. |66" Pipe Inlet Structure
- {Excavate and Load Into Trucks 390 ey 1.78 100}
- |Haul and Dump Excess Material 39, ¢y 1.15 0
- |Spread, Compact, and Shape Excess Material 39 cy 1.47 100
- | Reinforced Concrete Structure 1 ea 10,373.22 10,400

a. [Land Acquistion

Fee 2{ ac 10,075.00 18,700
- {Acquisition Allowance 1 Is 25% 4,675
b. Pond Construction
- {Excavate and Load Into Trucks 21,147 cy 1.78 37,700]
- {Haul and Dump Excess Material 21,147 cy 1.15 24,400
- |Spread, Compact, and Shape Excess Material 21,1470 ¢y 1.47 31,000
- |Construct Perimeter Road 421 tn 15.18 6,400
¢, {Outlet Control Weir Structure
- |Excavate and Load Into Trucks 205 cy 1.78 400,
- {Haul and Dump Excess Material 205{ cy 1.15 200
- |Spread, Compact, and Shape Excess Material 205, ¢y 1.47 300
- |Riprap - Weir Construction 76 tn 41.91 3,200,

- |Grout - Weir Construction

366.73

'Unit costs are based upon 2004 price levels.

*Putah Creek diversion improvements, totaling $2,775,410, are shared by land in the Moody Slough subbasin. Refer io the report prepared by Wood

Rodgers, Inc., entitled, "Moody Slough and Putah Creek / Dry Creek Subbasins Storm Drainage Cost Allocation Report,” dated August 2005, for cost-sharing

details.
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August 2005
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