

Bid Summary Results
WWTF Screening Improvements - Phase II
Bid Opening: August 31, 2021 at 2:00pm

No.	Description	Unit	Estimated Quantity	Engineer's Estimate		Myers & Sons Construction, LLC		TNT Industrial Contractors Inc		Fort Bragg Electric, Inc.		Sierra National Construction, Inc.		Syblon Reid		W.M. Lyles Co.		Valentine Corporation	
				Unit Price	Total Price			Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	Mobilization and Contract Processing Costs	LS	1			\$35,000.00	\$35,000.00	\$7,607.00	\$7,607.00	\$59,853.00	\$59,853.00	\$68,500.00	\$68,500.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$65,000.00	\$65,000.00
2	Workers Protection and Safety/Shoring	LS	1			\$2,000.00	\$2,000.00	\$3,860.00	\$3,860.00	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$10,000.00	\$10,000.00
3	Completion of all Work included as part of the Contract Documents except for the Bid Items 1 and 2	LS	1			\$1,016,000.00	\$1,016,000.00	\$1,053,697.00	\$1,053,697.00	\$1,023,389.00	\$1,023,389.00	\$1,126,500.00	\$1,126,500.00	\$948,700.00	\$948,700.00	\$905,500.00	\$905,500.00	\$1,173,369.00	\$1,173,369.00
	Total					\$1,150,000.00	\$1,053,000.00	Total	\$1,065,164.00	Total	\$1,088,242.00	Total	\$1,198,500.00	Total	\$999,700.00	Total	\$936,000.00	Total	\$1,248,369.00